SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER @ 199 CONTRACT ID : R -28026-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SLI DE CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02241 GUARDRAI L, REMOVE 1, 475. 000 LFT
6 203-02000 EXCAVATI ON, COVMON 145. 000 CYS
7 206-51817 SHEET PILING STEEL 24, 060. 000 SFT
8 211-07454 STRUCTURE BACKFI LL 200. 000 CYs
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 325. 000 TON
10 402-07434 HVA SURFACE, TYPE C 35. 000 TON
11 402-07442 HVA BASE, TYPE C 106. 000 TON
12 405-05518 ASPHALT FOR PRI ME COAT 427.000 SYS
13 406- 05520 ASPHALT FCR TACK COAT 2.000 TON
14 601-02206 TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 100. 000 LFT
15 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
16 601-94689 GUARDRAI L END TREATMENT, ©S 10. 000 EACH
17 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 056. 000 LFT
18 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
19 621-06560 MJULCHED SEEDI NG U 1, 200. 000 SYS
20 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
21 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

23 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN 1, 280. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 2

CALL CRDER : 205 CONTRACT ID : R -28030-B
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD OFFICE, C 13. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02278 CURB, CONCRETE, REMOVE 255. 000 LFT
8 202-02279 CURB AND QUTTER, REMOVE 140. 000 LFT
9 202-52710 S| CEWALK, CONCRETE, REMOVE 1, 607. 000 SYS
10 202-99080 CONCRETE, REMOVE 2.000 CYs
11 203-02000 EXCAVATI N, COWDN 3, 180. 000 CYS
12 210-03827 FOUNTAI N, DRI NKI NG 3. 000 EACH
13 210-05103 BUI LDI NG 1. 000 EACH
14 210-05106 CONCRETE 5. 000 EACH
15 210-05533 GRATE 2.000 EACH
16 210-05758 BUI LDI NG LUWP LUWP
17 210-05758 BUI LDI NG LUWP LUWP
18 210-05815 LI GHTI NG 1. 000 EACH
19 210-05893 METAL 1. 000 EACH
20 210-06544 W NDOWS 2. 000 EACH
21 210-06799 LI MESTONE 3. 000 CYs
22 210-07692 GRANI TE 1, 384. 000 CFT
23 210-07692 GRANI TE 12. 000 CFT
24 210-07694 TELECOMMUNI CATI ONS SYSTEM LUWP LUWP
25 210-07695 GRATE TRENCH 45. 000 LFT
26 210-07695 GRATE TRENCH 19. 000 LFT
27 210-07724 VELL LuUWP LuUwP
28 210-08373 S| DEWALK 112. 000 SYS
29 210-08374 STONE 2, 386. 000 SFT
30 210-08374 STONE 1, 600. 000 SFT
31 210-08375 LI MESTONE 1, 433. 000 CFT
32 210-08376 SANDSTONE 26. 000 CFT
33 210-08377 GRANI TE 336. 000 SFT
34 210-08377 GRANI TE 850. 000 ST
35 210-08378 STONE 376. 000 LFT
36 210-08390 WATER LUWP LUWP
37 210-08391 S| GNAGE LUWP LUWP
38 211-07454 STRUCTURE BACKFI LL 301. 000 Cys
39 302-07455 DENSE GRADED SUBBASE 184. 000 CYs
40 303-04489 COWPACTED CRUSHED AGGREGATE, 8 2,233.000 TON
41 306-08043 M LLI NG TRANSI TI ON 306. 000 SYS
42 402-07432 HVA SURFACE, TYPE A 379. 000 TON
43 402-07440 HVA BASE. TYPE A 208. 000 TON
44 402-07450 HVA, TYPE A, WEDGE AND LEVEL 4. 000 TON
45 502-06627 PCCP, 6 IN 22.000 SYS
46 601-04793 GUARDRAI L 98. 000 LFT
47 601-95871 HANDRAI L 97. 000 LFT

48 603-04244 GATE 1. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 3

CALL ORDER : 205 CONTRACT | D R -28030-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE
49 604-04927 CONCRETE 150. 000 LFT
50 604-06070 SI DEWALK, CONCRETE 195. 000 SYS
51 604-90256 SI DEWALK, OONCRETE, 6 IN 3, 001. 000 SYS
52 605-06120 CURB, CONCRETE 119. 000 LFT
53 611-03668 URN 2.000 EACH
54 621-04316 SPADE EDGE 200. 000 LFT
55 621-06570 TGP SA L 1, 100. 000 CyS
56 621-06575 SCODDI NG NURSERY 380. 000 SYS
57 621-98038 MJLCH, HARDWOOD SHREDDED BARK 182. 000 CYs
58 622-01937 PLANT 203. 000 EACH
59 622-01937 PLANT 27.000 EACH
60 622-04648 TREE GRATE 1. 000 EACH
61 622-04992 DRAI'N 4.000 EACH
62 622-05605 PLANT, ANNUAL 128. 000 EACH
63 622-05623 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. CR 3. 000 EACH
64 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 72 TO 11. 000 EACH
65 622-05633 PLANT, CONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 236. 000 EACH
66 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 IN 51. 000 EACH
67 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 I N 24. 000 EACH
68 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 IN 15. 000 EACH
69 622-05644 PLANT, DECI DUOUS TREE, MJULTI-STEM OVER 48 TO 72 IN. 14.000 EACH
70 622-05645 PLANT, DECI DUOUS TREE, MJLTI- STEM OVER 72 TO 96 IN. 7.000 EACH
71 622-05646 PLANT, DECI DUOUS TREE, MJLTI-STEM OVER 96 TO 120 IN 1. 000 EACH
72 622-05649 PLANT, DECI DUCQUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 18. 000 EACH
73 622-05650 PLANT, DECI DUOUS TREE, SING.LE STEM OVER 2 TO 2.5 IN 20. 000 EACH
74 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 10. 000 EACH
75 622-05652 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 3.5 IN 25. 000 EACH
76 622-05654 PLANT, PERENNI AL 413. 000 EACH
77 622-05654 PLANT, PERENNI AL 5, 650. 000 EACH
78 622-06573 I RRI GATI ON 1. 000 EACH
79 702-01724 CONCRETE, C, FOOTI NGS 237.000 CYs
80 702-05696 WATERPROCFI NG 42.000 SFT
81 702-52376 CONCRETE, C, STRUCTURES 194. 000 CYs
82 702-93722 CONCRETE, C 238. 000 Cys
83 703-06029 REI NFORCI NG BARS, EPOXY COATED 45, 570. 000 LBS
84 706-95798 SCUPPER DRAIN 16. 000 EACH
85 708-51814 VELDED STEEL W RE FABRI C 9, 914. 000 SFT
86 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 960. 000 SFT
87 711-04758 SI DEWALK 440. 000 SFT
88 712-03812 BENCH 1. 000 EACH
89 712-04960 RELOCATE LUWP LUMP
90 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 1. 000 LFT
91 715-04612 Pl PE 167. 000 LFT
92 715-04612 PI PE 109. 000 LFT
93 715-04629 PI PE 1. 000 EACH
94 715-05161 PIPE, TYPE 2, G RCULAR 48 IN 275. 000 LFT
95 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 647. 000 LFT
96 715-05435 PI PE, UNDERDRAI N QUTLET, 4 IN. 172.000 LFT



SCHEDULE CF PAY | TEMB PAGE 4

CALL ORDER : 205 CONTRACT | D R -28030-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

97 715-06004 CONCRETE ANCHOR, 48 I N 1. 000 EACH

98 715-08282 HVA FCR STRUCTURE | NSTALLATION, TYPE A 62. 000 TON

99 715-93279 PIPE, PVC, SDR 35, 6 IN 209. 000 LFT
100 715-94457 PIPE, PVC, SDR 35, 8 IN 297. 000 LFT
101 715-96040 PIPE, PVC, SDR 35, 12 IN 512. 000 LFT
102 716-07637 PI PE | NSTALLATI ON, TRENCHLESS, 48 IN 165. 000 LFT
103 718-02616 PIPE, PVC, SDR 35, 4 IN 365. 000 LFT
104 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 281. 000 LFT
105 718-99153 GEOTEXTI LES FOR UNDERDRAI N 77.000 SYS
106 720-04682 I NLET 5. 000 EACH
107 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
108 720-44296 CAP | NLET 1. 000 EACH
109 720-45045 I'NLET, J10 1. 000 EACH
110 720-45250 CATCH BASI N, K10 1. 000 EACH
111 720-45260 PI PE CATCH BASIN, 12 IN. 6. 000 EACH
112 720-45275 PI PE CATCH BASIN, 24 IN 5. 000 EACH
113 720-45410 MANHOLE, ¢4 5. 000 EACH
114 720-94612 MANHCOLE, K4 2.000 EACH
115 720-98687 CATCH BASIN, MLO 3. 000 EACH
116 728-98377 MASONRY CQOATI NG LUWP LUwP
117 732-01525 VALVE BOX 1. 000 EACH
118 732-01525 VALVE BOX 3. 000 EACH
119 732-04751 WATER SERVI CE 3. 000 EACH
120 732-04751 WATER SERVI CE 26. 000 EACH
121 732-04751 WATER SERVI CE 1. 000 EACH
122 732-04837 PLUG 4,041. 000 EACH
123 732-04926 VALVE 3. 000 EACH
124 732-04961 FOUNTAI N LUWP LUWP
125 732-04964 WATER MAI N 723. 000 LFT
126 732-04964 WATER MAI N 175. 000 LFT
127 732-04964 WATER MAI N 420. 000 LFT
128 732-04964 WATER MAI N 76. 000 LFT
129 732-04964 WATER MNAI N 55. 000 LFT
130 732-04964 WATER MAI'N 55. 000 LFT
131 732-04964 WATER MNAI N 65. 000 LFT
132 732-04964 WATER NAI N 95. 000 LFT
133 732-04964 WATER MAI N 100. 000 LFT
134 732-04964 WATER MAI N 200. 000 LFT
135 732-04983 Pl PE LUWP LuwP
136 732-04987 CONNECTI ON 1. 000 EACH
137 802-04314 SIGN 27.000 EACH
138 802-04314 SI GN 19. 000 EACH
139 805-02971 ELECTRI CAL SERVI CE LUWP LUWP
140 805-02971 ELECTRI CAL SERVI CE LUWP LUWP
141 805-04973 CONDUN T 3, 889. 000 LFT
142 805-04973 CONDUI T 240. 000 LFT
143 805-06101 FOUNDATI ON 24. 000 EACH
144 805-06101 FOUNDATI ON 3. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 5

CALL ORDER : 205 CONTRACT ID : R -28030-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

145 805-06101 FOUNDATI ON 10. 000 EACH
146 807-02560 ELECTRI CAL WORK LUWP LuUWP
147 807-04651 W RE 810. 000 LFT

148 807-04651 W RE 13, 616. 000 LFT

149 807-04651 W RE 270. 000 LFT

150 807-04866 LUM NAI RE 10. 000 EACH
151 807-04866 LUM NAI RE 24.000 EACH
152 807-04866 LUM NAI RE 3. 000 EACH
153 807-04999 POST 26. 000 EACH
154 807-06796 ELECTRIC 1. 000 EACH

155 807-06796 ELECTRI C 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 6
CALL ORDER : 215 CONTRACT ID : R -28046-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE
1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
4 202-05544 REGULATED MATERI ALS, DI SPCSE, C 800. 000 GAL
5 202-05545 REGULATED MATERI ALS, DI SPCSE, C 150. 000 CYs
6 202-05549 REGULATED MATERI ALS, REMOVE, C 800. 000 GAL
7 202- 05550 REGULATED MATERI ALS, REMOVE, C 150. 000 CYs
8 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 800. 000 GAL
9 202-05555 REGULATED NMATERI ALS, TRANSPCRT, C 150. 000 CYs
10 202-05571 TESTI NG FOR WASTES 12. 000 EACH
11 202-05571 TESTI NG FOR WASTES 8. 000 EACH
12 202-05824 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 3. 000 EACH
13 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH

14 621-06559 MJULCHED SEEDI NG R 475. 000 SYS



SCHEDULE COF PAY | TEMS PAGE 7

CALL ORDER : 231 CONTRACT ID : R -28063-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
2 621-06559 MJULCHED SEEDI NG R 150. 000 SYS
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CALL ORDER : 323 CONTRACT I D RS 27712-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 10. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02271 HEADWALL, REMOVE 12. 000 EACH
7 202-02278 CURB, CONCRETE, REMOVE 110. 000 LFT
8 202-52710 S| DEWALK, CONCRETE, REMOVE 26. 000 SYS
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 23. 000 EACH
10 203-02376 EXCAVATI ON, COWWON, FOR DI TCH GRADI NG LUWP LUWP
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 100. 000 TON
12 213-08058 FLOMBLE BACKFI LL 435. 000 CYs
13 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 000. 000 TON
14 304-07490 HVA PATCH NG TYPE B 800. 000 TON
15 306-08033 MLLING ASPHALT, 1 IN 127, 860. 000 SYS
16 306-08043 M LLING TRANSI TI ON 5, 340. 000 SYS
17 401-07321 QT QA HWA, 2, 64, SURFACE, 9.5 mm 11, 215. 000 TON
18 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
19 405-05517 ASPHALT FOR PRI ME COAT 72.000 TON
20 406- 05520 ASPHALT FCOR TACK CQAT 34. 000 TON
21 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
22 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 4. 000 EACH
23 601-06035 GUARDRAI L, RESET 100. 000 LFT
24 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
25 601-94689 GUARDRAI L END TREATMENT, CS 18. 000 EACH
26 601-95300 CONNECTOR, A S 4. 000 EACH
27 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
28 604-07894 CURB RAMP, CONCRETE, A 28. 000 SYS
29 604-07902 CURB RAWP, CONCRETE, H 9. 000 SYS
30 605-06140 CURB AND QUTTER, CONCRETE 40. 000 LFT
31 610-07487 HVA FOR APPROACHES, TYPE B 1, 750. 000 TON
32 611-95023 MAI LBOX ASSEMBLY, RESET 49. 000 EACH
33 616-02320 GECTEXTI LES 1, 030. 000 SYS
34 616-06451 Rl PRAP, UNI FORM 2,000. 000 TON
35 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
36 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
37 711-91996 REPAI R EXI STI NG STRUCTURE LUMP LUWP
38 715-05019 PIPE, TYPE 1, O RCULAR, 36 IN 61. 000 LFT
39 715-05119 PIPE, TYPE 1, QA RCULAR 15 IN 10. 000 LFT
40 715-05121 PIPE, TYPE 1, O RCULAR 18 IN 132. 000 LFT
41 715-05123 PIPE, TYPE 1, AQRCULAR 24 IN 149. 000 LFT
42 715-05125 PIPE, TYPE 1, G RCUAR 30 IN 55. 000 LFT
43 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 70. 000 LFT
44 715-05235 PIPE, TYPE 1, DEFORVMED, M N. AREA 4.4 SQ FT. 96. 000 LFT
45 715-06004 CONCRETE ANCHOR, 48 I N 2.000 EACH
46 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 136. 000 TON
47 715-46010 PI PE END SECTIQN, 18 IN. 4.000 EACH
48 715-46020 PI PE END SECTION, 24 IN 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 9

CALL ORDER : 323 CONTRACT ID : RS 27712-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 715-46030 PI PE END SECTION, 30 IN 4. 000 EACH
50 715-46040 PI PE END SECTION, 36 I N 2.000 EACH
51 715-46080 PI PE END SECTION, M N AREA 4.4 SQ FT. 2.000 EACH
52 718-52610 AGGREGATE FOR UNDERDRAI NS 14.000 CYs
53 718-99153 GEOTEXTI LES FOR UNDERDRAI N 141. 000 SYS
54 720-45055 I NLET, MLO 1. 000 EACH
55 725-06857 PI PE LI NER, THERMCPLASTIC, 24 IN 60. 000 LFT
56 725-06858 Pl PE LI NER, THERMOPLASTIC, 36 I N 73. 000 LFT
57 725-06872 PI PE LI NER, THERMCPLASTIC, 42 IN 78. 000 LFT
58 725-06873 PI PE LI NER, THERMOPLASTIC, 54 IN 100. 000 LFT
59 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN. 3, 900. 000 LFT
60 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 900. 000 LFT
61 801-06625 DETOUR RQUTE MARKER ASSEMBLY 36. 000 EACH
62 801-06640 CONSTRUCTI ON SIGN, A 60. 000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 801-07118 BARRI CADE, I11-A 96. 000 LFT
65 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 580. 000 LFT
66 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 72, 452. 000 LFT
67 808-06714 LINE, PAINT, SQLID, YELLOWN 4 IN 38, 750. 000 LFT
68 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 114. 000 LFT
69 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 782. 000 EACH
70 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 782. 000 EACH
71 808-97322 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORDS (SI GNAL 1. 000 EACH

72 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 288. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 10
CALL ORDER : 327 CONTRACT I D RS 27745-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 9. 000 Mo

3 105-07577 CELLULAR SERVI CE 9. 000 Mos

4 106-03285 FAI LED MATERI AL 1. 000 DQL

5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

7 202-02279 CURB AND GQUTTER, REMOVE 148. 000 LFT

8 202-86946 HANDHOLE, REMOVE 1. 000 EACH

9 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
10 203-02000 EXCAVATI ON, COWDN 1,277.000 Cys
11 211-02050 B BCRROW 6. 000 CyS
12 211-07454 STRUCTURE BACKFI LL 54. 000 CYs
13 213-08058 FLOMBLE BACKFI LL 41. 000 CYs
14 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 779. 000 TON
15 303-07449 COVPACTED AGGREGATE, NO 73 150. 000 TON
16 304-07783 HVA PATCHI NG TYPE D 300. 000 TON
17 306-08033 MLLING ASPHALT, 1 IN 311, 041. 000 SYS
18 306-08043 M LLI NG TRANSI TI ON 160. 000 SYS
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
20 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 25, 254. 000 TON
21 402-07439 HVA | NTERVEDI ATE, TYPE C 264. 000 TON
22 402-07442 HVA BASE, TYPE C 928. 000 TON
23 404-05511 SEAL CQOAT, 2 180, 005. 000 SYS
24 406- 05520 ASPHALT FOR TACK CQAT 87. 000 TON
25 605-06140 CURB AND GQUTTER, CONCRETE 1, 050. 000 LFT
26 605-06155 CURB AND GQUTTER, CONCRETE, MIDI FI ED 24.000 LFT
27 610-07788 HVA FOR APPROACHES, TYPE D 885. 000 TON
28 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 14. 000 EACH
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06567 WATER 1. 000 MG
31 621-06575 SCDDI NG NURSERY 2,014. 000 SYS
32 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 202. 000 LFT
33 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 88. 000 LFT
34 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 11. 000 TON
35 715-97559 GRATED BOX END SECTION, I, 10:1, 12 IN 2.000 EACH
36 715-97686 GRATED BOX END SECTION, |1, 10:1, 15 IN 1. 000 EACH
37 720-44080 CASTING 15, FURNI SH AND ADJUST TO GRADE 2.000 EACH
38 720-94157 MANHOLE, C 3. 000 EACH
39 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
40 801-03290 CONSTRUCTION SIGN, C 10. 000 EACH
41 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 10, 464. 000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 10, 463. 000 LFT
43 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
44 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
45 801-06775 MAINTAI NI NG TRAFFI C LUWP LUWP
46 801-94295 SI GNAL HEAD, RELOCATE 2.000 EACH
47 802-03821 SIGN, SHEET WTH LEGEND 15. 000 EACH
48 805-01842 HANDHOLE, SI GNAL 3. 000 EACH



SCHEDULE OF PAY | TEMB PAGE 11

CALL ORDER : 327 CONTRACT ID : RS 27745-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 805-04757 SI GNAL 16. 000 EACH
50 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 354. 000 LFT
51 805-78205 TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 1. 000 EACH
52 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED, AMBER, GREEN, 4. 000 EACH
53 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 187. 000 LFT
54 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 930. 000 LFT
55 805-78485 SI GNAL CABLE, 5C 14GA 114. 000 LFT
56 805-78490 SIGNAL CABLE, 7C 14GA 505. 000 LFT
57 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 069. 000 LFT
58 805-78785 SI GNAL DETECTOR HQOUSI NG 6. 000 EACH
59 805-78785 SI GNAL DETECTOR HOUSI NG 4. 000 EACH
60 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 565. 000 LFT
61 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 850. 000 LFT
62 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 1. 000 EACH
63 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN. 178. 000 LFT
64 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 710. 000 LFT
65 808-03632 LI NE, EPOXY, SQLID, YELLOW 4 IN 710. 000 LFT
66 808-06702 LI NE, THERMOPLASTIC, BROKEN, WH TE, 5 IN 25, 129. 000 LFT
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN 101, 858. 000 LFT
68 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 24 IN 113. 000 LFT
69 808-06716 LI NE, REMOVE 1, 598. 000 LFT
70 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 102, 359. 000 LFT
71 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE 24 IN, 750. 000 LFT
72 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
73 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
74 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 2.000 EACH

75 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 600. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12

CALL ORDER : 425 CONTRACT ID : B -27892-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY N TS

SECTI ON NO. 0001 BRI DGE RECONSTRUCTI ON & W DENI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUwP
2 105-07039 FIELD CFFICE, B 36. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 4. 000 EACH
8 202-02240 PAVEMENT REMOVAL 20, 081. 000 SYS
9 202-02241 GUARDRAI L, REMOVE 5, 800. 250 LFT
10 202-02271 HEADWALL, REMOVE 6. 000 EACH
11 202-02272 PAVED SI DE DI TCH, REMOVE 2, 030. 000 LFT
12 202-51328 PRESENT STRUCTURE, REMOVE PCORTI ONS LUMP LUWP
13 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
16 202-51328 PRESENT STRUCTWRE, REMOVE PORTI ONS LUWP LUWP
17 202-51368 SLOPEWALL, REMOVE 381. 000 SYS
18 202-74035 SI G\, REMOVE 2.000 EACH
19 202-74050 SI G\, OVERHEAD, REMOVE 2.000 EACH
20 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 2. 000 EACH
21 202-91385 I NLET, REMOVE 14.000 EACH
22 202-91840 FENCE, CHAI N LI NK, REMOVE 210. 000 LFT
23 202-94749 CURB, ASPHALT, REMOVE 608. 000 LFT
24 202-96133 Pl PE, REMOVE 146. 000 LFT
25 202-99187 FENCE, FARM FI ELD, REMOVE 310. 000 LFT
26 203-02000 EXCAVATI ON, COWON 18, 108. 000 Cys
27 203-02070 BCRROW 6, 503. 000 CyS
28 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 217.100 TON
29 205-06932 TEMPCRARY CHECK DAM STRAW BALES 219. 000 LFT
30 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
31 205-06934 TEMPORARY MULCHI NG 29. 300 TON
32 205-06936 TEMPORARY SEDI MENT TRAP 99. 800 TON
33 205-06937 TEMPORARY SI LT FENCE 6, 360. 000 LFT
34 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI Fl ED 1,277.000 CYs
35 206-93520 TEMPORARY SHEET PI LI NG 753. 000 SFT
36 207-08263 SUBGRADE TREATMENT, TYPE | A 33, 567. 000 SYS
37 207-08265 SUBGRADE TREATMENT, TYPE I A 1, 383. 000 SYS
38 210-07739 TEMPORARY 4.000 EACH
39 211-06467 AGGREGATE FOR END BENT BACKFI LL 277.000 CyS
40 211-07454 STRUCTURE BACKFI LL 581. 000 Cys
41 213-08058 FLOMBLE BACKFI LL 130. 000 CYs
42 213-52830 FLOMBLE MORTAR 18. 000 Cys
43 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 33, 524. 000 TON
44 302-07455 DENSE GRADED SUBBASE 386. 000 Cys
45 303-01180 COVPACTED AGGREGATE, NO. 53 5, 386. 000 TON
46 304-07492 WDEN NG WTH HVA, TYPE A 63. 000 TON
47 306-08034 MLLING ASPHALT, 1 1/2 IN 284, 289. 000 SYS

48 306-08043 M LLING TRANSI TI ON 4,425.000 SYS



SCHEDULE OF PAY | TEMS PAGE 13

CALL CRDER : 425 CONTRACT ID : B -27892-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE RECONSTRUCTI ON & W DENI NG

49 401-06264 PROFI LOGRAPH, HVA LuUWP LUWP
50 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 2, 455. 000 TON
51 401-07337 QT QAHWA, 5, 76, SURFACE, 9.5 mm 25, 087. 900 TON
52 401-07405 QT QA HVA, 5, 76, | NTERVEDI ATE, 19.0 nm 5, 714. 000 TON
53 401-07410 QT QAHWA, 5, 64, BASE, 25.0 mm 20, 259. 000 TON
54 401-07430 QT QA HVA, 5, 76, | NTERMEDI ATE, OGC25.0 MM 7,252. 000 TON
55 402-07432 HVA SURFACE, TYPE A 144. 000 TON
56 402-07434 HVA SURFACE, TYPE C 1, 468. 000 TON
57 402-07435 HVA | NTERVEDI ATE, TYPE A 240. 000 TON
58 402-07439 HVA | NTERVEDI ATE, TYPE C 2,473.000 TON
59 402-07442 HVA BASE, TYPE C 7,909. 000 TON
60 402-07453 HVA FOR TEMPCRARY PAVEMENT 24, 366. 000 TON
61 406-05520 ASPHALT FOR TACK COAT 133. 500 TON
62 502-06329 PCCP, 12 IN 213. 000 SYS
63 503-05310 TERM NAL JO NT 314. 400 LFT
64 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 21. 000 EACH
65 601-01867 GUARDRAI L TRANSI TION, TG RETROFI T 1. 000 EACH
66 601-01867 GQUARDRAI L TRANSI TI ON, TGB RETRCFI T 4. 000 EACH
67 601-02205 TEMPORARY GUARD RAIL TRANSI TION, TGB 2.000 EACH
68 601-02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 I N SPACI NG 825. 000 LFT
69 601-05999 CURVED TERM NAL END 1. 000 EACH
70 601-06035 GUARDRAI L, RESET 3, 763. 000 LFT
71 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
72 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 8. 000 EACH
73 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 3. 000 EACH
74 601-91147 GUARD RAI L END TREATMENT, RESET 11. 000 EACH
75 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
76 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 6. 000 EACH
77 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
78 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,725. 250 LFT
79 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 175. 000 LFT
80 601-99123 GUARDRAI L TRANSI TI ON, GP 8. 000 EACH
81 601-99132 GUARDRAI L TRANSI TION, VH, 6 FT. 3 IN. SPACI NG 2.000 EACH
82 602-06729 BARRI ER DELI NEATOR 236. 000 EACH
83 603-06040 FENCE, FARM FI ELD, 47 IN 310. 000 LFT
84 603-06045 FENCE, CHAIN LINK, 48 IN 210. 000 LFT
85 605-06120 CURB, CONCRETE 383. 000 LFT
86 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 19, 412. 000 LFT
87 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 IN 188. 000 SYS
88 609-06259 RElI NFORCED CONCRETE BRI DGE APPROACH 12 I N 2,181. 000 SYS
89 611-03393 TEMPORARY CRCSSOVER, B MODI FI ED 5. 000 EACH
90 611-52817 TEMPORARY CROSSOVER, B 2.000 EACH
91 615-06505 MONUVENT, B 4. 000 EACH
92 615-06510 MONUMENT, C 7.000 EACH
93 616-02305 GABI ONS 74.000 CYS
94 616-02320 GEOTEXTI LES 4,592. 000 SYS
95 616-06405 Rl PRAP, REVETMENT 388. 000 TON

96 616-06451 Rl PRAP, UN FORM 2,054. 000 TON
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CALL CRDER : 425 CONTRACT ID : B -27892-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE RECONSTRUCTI ON & W DENI NG

97 616-51367 SLCPEWALL, COONCRETE, 4 IN 741. 000 SYS

98 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 6. 000 EACH

99 621-02770 ERCSI ON CONTRCL  BLANKET 1, 667. 000 SYS
100 621-06545 FERTI LI ZER 4. 200 TON
101 621-06553 SEED M XTURE, R 999. 000 LBS
102 621-06557 SEED M XTURE, T 1, 083. 000 LBS
103 621-06565 MJULCH NG MATERI AL 14.700 TON
104 621-06567 WATER 12. 320 MG
105 621-06574 SCDDI NG 4,273.000 SYS
106 701-06011 DYNAM C PI LE LOAD TEST 11. 000 EACH
107 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN 34, 490. 000 LFT
108 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN 2,088. 000 LFT
109 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 38, 135. 000 LFT
110 702-51005 CONCRETE, A, SUBSTRUCTURE 2,582. 000 CYs
111 702-51015 CONCRETE, B, FOOTI NG5S 85. 000 CYS
112 702-51100 DRAIN PIPE, CAST IRON, 6 IN 235. 000 LBS
113 702-51110 GRATES, BASINS, AND FITTINGS, CAST | RON 36, 280. 000 LBS
114 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 944. 000 EACH
115 702-90915 CONCRETE, A 67. 000 CYS
116 702-92857 CONCRETE, C, SUBSTRUCTURE 124. 000 CYs
117 703-51030 REI NFORCI NG STEEL 29, 586. 000 LBS
118 703-51032 REI NFORCI NG STEEL, EPOXY CQOATED 2,228, 518. 000 LBS
119 703-90512 THREADED BAR SPLI CE 8. 000 EACH
120 7083-97703 THREADED BAR SPLI CE, EPOXY COATED 1, 394. 000 EACH
121 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 6, 289. 000 CYs
122 704-51002 CONCRETE, C, SUPERSTRUCTURE 677. 000 CYs
123 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 1. 000 EACH
124 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 30. 000 EACH
125 706-06341 RAILING PF-2 480. 000 LFT
126 706- 06352 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-2 4.000 EACH
127 706-51020 CONCRETE, C, RAILING 1, 041. 000 CYs
128 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM |, 28 IN. X 12 IN 28, 137. 500 LFT
129 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM 11, 36 IN. X 12 IN 679. 500 LFT
130 709-51821 SURFACE SEAL LUWP LUWP
131 709-51821 SURFACE SEAL LUWP LuUwP
132 709-51821 SURFACE SEAL LUWP LUWP
133 709-51821 SURFACE SEAL LUWP LuUwP
134 709-51821 SURFACE SEAL LUWP LUWP
135 710-51864 FI ELD DRI LLED HOLE 824. 000 EACH
136 711-04121 ANCHOR BOLT, AB1 70. 000 EACH
137 711-04297 STRUCTURAL STEEL, FIELD CUT 138. 000 SQ N
138 711-51038 STRUCTURAL STEEL LUWP LUWP
139 711-51038 STRUCTURAL STEEL LUWP LUWP
140 711-51038 STRUCTURAL STEEL LUWP LUWP
141 711-51075 ANCHCR PLATE, AP 2 9. 000 EACH
142 711-51080 ANCHOR PLATE, AP 3 7. 000 EACH
143 711-51877 JACKI NG AND SUPPORTI NG BEAMS LUWP LUWP

144 711-96479 BOLT, REMOVE 532. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 15
CALL ORDER : 425 CONTRACT | D B -27892-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE RECONSTRUCTI ON & W DENI NG
145 711-96800 STUD SHEAR CONNECTOR 5,472.000 EACH
146 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 13, 077. 000 LFT
147 715-05053 Pl PE, UNDERDRAIN QUTLET, 6 IN 1, 414.000 LFT
148 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 37. 000 LFT
149 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 10. 000 LFT
150 715-05168 PIPE, TYPE 3, CRCULAR 12 IN 106. 000 LFT
151 715-05407 PIPE, END BENT DRAIN, 6 IN 494. 000 LFT
152 715-26729 GRATED BOX END SECTICON, 11, 6:1, 15 IN 4.000 EACH
153 715-26729 GRATED BOX END SECTIQN, 11, 6:1, 15 IN 10. 000 EACH
154 715-46000 PI PE END SECTION, 12 IN. 2.000 EACH
155 715-91361 PIPE, PVC, 6 IN 467. 000 LFT
156 718-06528 QUTLET PROTECTOR, 1 9. 000 EACH
157 718-06529 QUTLET PROTECTCR, 2 3. 000 EACH
158 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
159 718-06532 VI DEO | NSPECTI QN FOR UNDERDRAI NS 1, 000. 000 LFT
160 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 058. 000 Cys
161 720-44296 CAP | NLET 4.000 EACH
162 720-45065 I NLET, N12 1. 000 EACH
163 720-93443 I NLET, U 2.000 EACH
164 720-94847 I NLET, R13, MODI FI ED 1. 000 EACH
165 724-03276 EXPANSI ON JAO NT SEALI NG SYSTEM 110. 870 LFT
166 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 1, 047. 500 LFT
167 726-93526 BEARI NG ASSEMBLY, |11 14. 000 EACH
168 726-93803 BEARI NG ASSEMBLI ES, RESET LUWP LUWP
169 726-96038 BEARI NG ASSEMBLY, |V 2. 000 EACH
170 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
171 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP
172 801- 05563 | NDI ANA LANE MERGE SYSTEM LUWP LUWP
173 801-05564 I NDI ANA LANE MERGE SYSTEM RELOCATE 2.000 EACH
174 801-06196 DETOUR RQUTE MARKER ASSEMBLY, MULTI PLE ROUTES 4.000 EACH
175 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 71, 314. 000 LFT
176 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 69, 794. 000 LFT
177 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 8 IN. 8, 385. 000 LFT
178 801-06577 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 24 IN. 20. 000 LFT
179 801-06586 TEMPCRARY PAVEMENT MARKING 8 I N 10, 627. 000 LFT
180 801-06625 DETOUR RQUTE MARKER ASSEMBLY 11. 000 EACH
181 801-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 1, 970. 000 LFT
182 801-06640 CONSTRUCTI ON SIGN, A 183. 000 EACH
183 801-06645 CONSTRUCTI ON SIGN, B 60. 000 EACH
184 801-06646 TEMPORARY CONCRETE BARRI ER 22, 650. 000 LFT
185 801-06710 FLASH NG ARROW SI GN 2,180. 000 DAY
186 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
187 801-07118 BARRI CADE, 111-A 204. 000 LFT
188 801-07119 BARRI CADE, II1-B 296. 000 LFT
189 801-07606 TEMPORARY CRCBSOVER DRAI NAGE PI PE 5, 950. 000 LFT
190 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH
191 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 22.000 LFT
192 802-07057 SIGN, PANEL, WTH LEGEND 470. 000 SFT
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CALL ORDER : 425 CONTRACT ID : B -27892-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE RECONSTRUCTI ON & W DENI NG

193 802-07278 BOX TRUSS SI GN FOUNDATI ON, V-D 2.000 EACH
194 802-76035 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 I N 40. 500 SFT
195 802-76110 SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS 1. 000 EACH
196 802-76170 WALKWAY, HANDRAIL, AND LI GHTI NG SUPPCRT ASSEMBLY 46. 000 LFT
197 805-01842 HANDHOLE, Sl GNAL 1. 000 EACH
198 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 I N 20. 000 LFT
199 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 2, 300. 000 LFT
200 805-78510 SI GNAL CABLE, 2C 16GA., SHI ELDED 25. 000 LFT
201 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
202 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 720. 000 LFT
203 805-78795 SAW CQUT FOR ROADVWAY LOCP AND SEALER 41. 500 LFT
204 805-92512 M CROLOOP DETECTCR 1. 000 EACH
205 805-92512 M CROLOOP DETECTOR 1. 000 EACH
206 807-02108 LUM NAI RE, SIGN, MERCURY VAPCR, W TH GLARE SHI ELD, 250 WATT, 5. 000 EACH
207 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
208 807-07580 WRE, NO 4, COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 20. 000 LFT
209 807-82004 SIGN QA RCU T I NSTALLATION, BOX TRUSS, 5 LUM NAI RES 1. 000 EACH
210 807-86910 CONNECTOR KI' T, UNFUSED 1. 000 EACH
211 807-86915 CONNECTOR KI'T, FUSED 2.000 EACH
212 807-86920 MJLTI PLE COVMPRESSI ON FI TTI NG NOT WATERPROOFED 3. 000 EACH
213 807-86935 I NSULATI ON LI NK, WATERPROCFED 4. 000 EACH
214 808-03631 LI NE, EPOXY, SCQLID, WHTE, 4 IN 111, 000. 000 LFT
215 808-03632 LI NE, EPOXY, SOQLID, YELLOW 4 IN. 111, 190. 000 LFT
216 808-05534 LINE, EPOXY, SCLID, WVHTE, 8 IN 3, 490. 000 LFT
217 808-05535 TRANSVERSE MARKI NGS, EPOXY, SQOLID, WH TE, CROSSHATCH LI NE, 305. 000 LFT
218 808-06194 LI NE, EPOXY, SCLID, WH TE, 12 IN 425. 000 LFT
219 808-06716 LI NE, REMOVE 44, 766. 000 LFT
220 808-06848 LI NE, EPOXY, DOTTED, WH TE, 4 IN, 24 IN LINE 48 IN GAP 155. 000 LFT
221 808-74811 LI NE, EPOXY, BROKEN, WHITE, 5 IN 28, 602. 000 LFT
222 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 430. 000 EACH

223 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 1, 506. 000 EACH
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CALL ORDER : 491 CONTRACT ID : M-26942-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 106-03285 FAI LED NMATER AL 1. 000 DAL

3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

5 203-02000 EXCAVATI QN,  COMMVON 379. 000 CyS

6 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH

7 211-07454 STRUCTURE BACKFI LL 2.000 CYs

8 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 440. 000 TON

9 402-07784 HVA SURFACE, TYPE D 85. 000 TON
10 402-07785 HVA | NTERVEDI ATE, TYPE D 120. 000 TON
11 402-07786 HVA BASE, TYPE D 330. 000 TON
12 405-05517 ASPHALT FOR PRI ME COAT 1.500 TON
13 406- 05520 ASPHALT FCR TACK COAT 1. 000 TON
14 616-02320 GEOTEXTI LES 24.000 SYS
15 616-06451 Rl PRAP, UNI FCRM 18. 000 TON
16 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
17 621-06574 SCODDI NG 825. 000 SYS
18 715-05118 PIPE, TYPE 1, G RCULAR 12 IN. 60. 000 LFT
19 720-45030 I NLET, E7 1. 000 EACH
20 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
21 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
22 801-06710 FLASH NG ARROW SI GN 20. 000 DAY
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
24 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 120. 000 LFT
25 808-06716 LI NE, REMOVE 339. 000 LFT
26 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 310. 000 LFT
27 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH
28 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 1. 000 EACH

29 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 6. 000 EACH
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CALL CRDER : 525 CONTRACT ID : M-27976-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Pl PE REPLACEMENT

1 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUWP
2 202-02271 HEADWALL, REMOVE 2.000 EACH
3 202-02272 PAVED SI DE DI TCH, REMOVE 100. 000 LFT
4 205-06931 TEMPCORARY CHECK DAM REVETMENT Rl PRAP 10. 000 TON
5 213-08058 FLOMBLE BACKFI LL 660. 000 CyS
6 402-07451 HVA, TYPE B, WEDGE AND LEVEL 4. 000 TON
7 406-05521 ASPHALT FOR TACK COAT 40. 000 SYS
8 601-06035 GUARDRAI L, RESET 10. 000 LFT
9 616-02320 GEOTEXTI LES 720. 000 SYS
10 616-06451 Rl PRAP, UNI FCRM 80. 000 TON
11 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
12 621-06559 MJULCHED SEEDI NG R 500. 000 SYS
13 715-05019 PIPE, TYPE 1, AQRCULAR 36 IN 240. 000 LFT
14 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 70. 000 TON
15 715-46040 PI PE END SECTION, 36 IN. 4.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
17 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
18 801-06625 DETOUR RQUTE MARKER ASSEMBLY 69. 000 EACH
19 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-07118 BARRI CADE, II11-A 168. 000 LFT
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 40. 000 LFT
23 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 40. 000 LFT
24 808-75996 SNOWPLOWABLE RAI SED PAVEMENT MARKER, REMOVE 11. 000 EACH

25 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 11. 000 EACH
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CALL ORDER : 755 CONTRACT ID : T -28035-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 TRAFFI C SI GNALS MODERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
8 202-91385 I NLET, REMOVE 1. 000 EACH
9 202-97909 TRAFFI C SI GNAL | NTERCONNECT, REMOVE LuwP LUWP
10 210-05813 PAI NT LuUWP LUWP
11 305-07456 PCC BASE, 8 IN. 12. 000 SYS
12 306-08038 M LLING ASPHALT, 4 IN 282. 000 SYS
13 402-07434 HVA SURFACE, TYPE C 24. 300 TON
14 402-07439 HVA | NTERVEDI ATE, TYPE C 40. 500 TON
15 604-07894 CURB RAMP, CONCRETE, A 254. 000 SYS
16 604-07896 CURB RAMWP, CONCRETE, B 124. 000 SYS
17 604-07897 CURB RAMP, CONCRETE, C 23. 000 SYS
18 604-07900 CURB RAMWP, CONCRETE, F 77.000 SYS
19 604-07901 CURB RAMP, CONCRETE, G 6. 000 SYS
20 604-07902 CURB RAMP, CONCRETE, H 41. 000 SYS
21 604-07903 CURB RAMP, CONCRETE, K 32. 000 SYS
22 604-91531 S| DEWALK, CONCRETE, 4 IN 163. 000 SYS
23 605-06120 CURB, CONCRETE 341. 000 LFT
24 720-45030 I NLET, E7 1. 000 EACH
25 801-06640 CONSTRUCTI ON SIGN, A 76. 000 EACH
26 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
27 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 19. 000 LFT
28 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 37.000 SFT
29 802-90627 M D MAST ARM SI GN MOUNTI NG BRACKET ASSEMBLY 5. 000 EACH
30 802-96121 PEDSTRI AN PUSH BUTTON AND SI G\. 54. 000 EACH
31 805-01768 SI GNAL ASSEMBLY, Sl DE MOUNTED 4. 000 EACH
32 805-01815 SI GNAL SUPPORT FOUNDATION 3 FT. X 12 FT. 6. 000 EACH
33 805-01816 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 3 FT. X 8FT. 21. 000 EACH
34 805-01842 HANDHOLE, SI GNAL 81. 000 EACH
35 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN, UNDERGROUND 7, 456. 400 LFT
36 805-01879 S| GNAL SERVI CE 19. 000 EACH
37 805-02037 SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM 13. 000 EACH
38 805-02069 S| GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 23. 000 EACH
39 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 12. 000 EACH
40 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 7. 000 EACH
41 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 1. 000 EACH
42 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuwP LUWP
43 805-02150 PEDESTRI AN S| GNAL HEAD, 18 I N 122. 000 EACH
44 805-02373 | NTERCONNECT CABLE, FI BER COPTIC 35, 826. 000 LFT
45 805-02920 S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM AND 30 FT. ARM 3. 000 EACH
46 805-03049 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 25 FT. SI GNAL NMAST 1. 000 EACH
47 805-03050 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 20 FT. SI GNAL 2.000 EACH
48 805-03159 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM AND 30 FT. ARM 1. 000 EACH
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49 805-03522 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM AND 35 FT. ARM 2. 000 EACH
50 805-03527 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 30 FT. SI GNAL 1. 000 EACH
51 805-03793 DETECTOR CARD RACK AND DETECTOR MODULES 18. 000 EACH
52 805-03978 EMERGENCY VEHI CLE LI GHT DETECTOR, SI NGLE CHANNEL, ONE 15. 000 EACH
53 805-03979 EMERGENCY VEH CLE LI GHT DETECTOR, TWO CHANNEL, TWO 27.000 EACH
54 805-03980 EMERGENCY VEHI CLE CONFI RVATI ON LI GHT KI' T 42. 000 EACH
55 805-03983 PHASE SELECTORS 19. 000 EACH
56 805-05698 SI GNAL SUPPORT FOUNDATION 2 FT. 6 IN X 2FT. 6 IN. X 7 FT. 38. 000 EACH
57 805-08129 SI GNAL CABLE 4, 546. 000 LFT
58 805-78106 CONTROLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 2.000 EACH
59 805-78109 CONTRCOLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 18. 000 EACH
60 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 150. 000 EACH
61 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
62 805-78412 SI GNAL PEDESTAL, 9 FT. 25. 000 EACH
63 805-78465 SI GNAL CABLE, 2C 8GA 844. 000 LFT
64 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 28, 500. 000 LFT
65 805-78480 SI GNAL CABLE, 3C 14GA 4, 546. 000 LFT
66 805-78485 SI GNAL CABLE, 5C 14CGA 9, 400. 000 LFT
67 805-78490 SI GNAL CABLE, 7C 14GA 10, 005. 000 LFT
68 805-78495 SI GNAL CABLE, 9C 14CGA 6, 718. 000 LFT
69 805-78510 SI GNAL CGABLE, 2C 16GA., SHI ELDED 4,917. 000 LFT
70 805-78784 LOCP DETECTCOR DELAY AMPLI FI ER, 1 CHANNEL 6. 000 EACH
71 805-78785 SI GNAL DETECTCR HOUSI NG 52. 000 EACH
72 805-78790 LOCP DETECTCOR DELAY AMPLI FI ER, 4 CHANNEL 5. 000 EACH
73 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 9, 950. 000 LFT
74 805-78900 PEDESTAL FOUNDATI ON, A 25. 000 EACH
75 805-78925 CONTRCLLER CABI NET FQUNDATI QN, P1 19. 000 EACH
76 805-90736 TELEPHONE MODEM 2.000 EACH
77 805-90737 TELEPHONE SERVI CE 2.000 EACH
78 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 13. 000 EACH
79 807-95514 SERVI CE PO NT RI SER 19. 000 EACH
80 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WH TE, 24 | N. 508. 000 LFT
81 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 1, 648. 300 LFT
82 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN. 5,175. 700 LFT
83 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 19. 000 EACH

84 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 19. 000 EACH






